To,
Mr. Sajeel Shabbir Sahab
GG Block, Phase IV DHA Lahore

Date: November 15, 2025
Ref No: ACCO/QTN/937

SUBJECT: - **QUOTATION FOR RENOVATION WORK OF HOUSE IN DHA LAHORE**

السلام علیکم
Dear Sir,
We are pleased to submit our best quote for subject work as follows: -

Detail of the Work

Item No.	Description of Work	Unit	Quantity	Rate (PKR)	Amount (PKR)
1	Removing of wooden doors, toilet fixtures and kitchen fixtures	Job	1.00	10,000.00	10,000.00
2	Tile removing	Sft	385.00	40.00	15400
3	Wall Dismantling work	Sft	325.00	150.00	48750
4	External cabinet removing	Job	1.00	8,000.00	8000
5	Brick masonry work	Sft	580.00	550.00	319000
6	Plaster Work	Sft	1,350.00	90.00	121500
7	Door frame fixing	Nos	2.00	13,000.00	26000
8	New door fixing	Nos	2.00	16,000.00	32000
9	Windows removing and refaxing	Nos	3.00	4,000.00	12000

10	Tile fixing base rate 2300 per meter	Sft	700.00	550.00	385000
11	Kitchen cabinets and accessories	Sft	250.00	3,000.00	750000
	Kitchen Sink + Mixture + Tab	Job	1.00	40,000.00	40000
12	Stair + Roof concrete 1:2:4	Cft	150.00	1,600.00	240000
13	Shuttering works	Job	1.00	100,000.00	100000
14	Stair Marble Granite base rate 1000 per meter	Sft	120.00	1,800.00	216000
15	Kitchen Shelf marble with slab	Sft	40.00	2,200.00	88000
16	Paint work	Sft	700.00	120.00	84000
17	Stair railing	Job	1.00	50,000.00	50000
18	Electric Work	Sft	350.00	200.00	70000
19	Plumbing Works including Commode, Basin, Accessories and Shower Set	Job	1.00	135,000.00	135000
20	Debris removal	Job	1.00	25,000.00	25000
Total					**2,775,650.00**

***RATES ARE WITHOUT/EXCLUDING OF ANY TAX**

TERMS & CONDITIONS: -

1. 50% Advance Payment.
2. Bills shall be paid within 3 days after submission.
3. Payment shall be made on actual measurement.
4. The prices are based on mentioned items. Any additional items shall be claimed separately. Provision of storage facilities for our goods and equipment, where necessary, shall be client responsibility.
5. Water, Electricity shall be provided by client.
6. Completion time 1 Month.

We will be obliged for your Cooperation in this regard.
Thanks & Regards.
Truly yours,

Tanveer Ahmed
Director