To,
Mr. Shakil Ahmad Baig
Master Textile Mills at Sundar Lahore

Date: December 26, 2025
Ref No: ACCO/QTN/1140

Subject: - Quotation for Consultancy, Design & Vetting Services – Weaving Extension Proposal (Phase-Wise)

Dear Sir,

Acco is pleased to submit our best quote for subject work as follows: -

Phase # 1

S/No	Description	Area	Rate/Sft	Total Amount	Remarks
1	Checking Existing Ground Floor	26,000	10	260,000	
2	2 Floor Extension in Existing Building	54,000	20	1,080,000	
3	New Construction Associate to Existing	23,400	20	468,000	
4	Consultancy for The Project Per Month	6	350,000	2,100,000	
	Total			**3,908,000**	

Phase # 2

S/No	Description	Area	Rate/Sft	Total Amount	Remarks
1	Existing Re-beaming	28,681	10	286,810	
2	Rope Dying Area Shed Design	29,136	20	582,720	
3	Consultancy for The Project Per Month	6	350,000	2,100,000	
	Total			**2,969,530**	

Phase # 3

S/No	Description	Area	Rate/Sft	Total Amount	Remarks
1	New Construction	28,260	10	282,600	
2	Consultancy for The Project Per Month	2	350,000	700,000	
	Total			**982,600**	

SCOPE OF CONSULTANCY & DESIGN SERVICES

PART – I: PRE-CONSTRUCTION SERVICES

1. Concept Design & Submission Plans

- Preparation and submission of preliminary architectural plans, layouts, and elevations
- Submission drawings for relevant **authority approvals**

2. Tender Documentation

- Preparation of tender drawings and specifications
- Bill of Quantities (BOQs)
- Engineer's cost estimates
- Construction project specifications for contractor bidding and finalization

3. IFC (Issue for Construction) Drawings

- Detailed architectural and structural drawings
- Issuance of complete IFC drawings upon contractor appointment

4. Structural Design Vetting

- Provision of complete structural drawings, calculations, and design models
- Coordination with **Third-Party Vetting Consultants**
- Revisions and clarifications until vetting approval is obtained

PART – II: CONSTRUCTION STAGE SERVICES

1. Site Visits

- **02 site visits per month** by a qualified Architect / Engineer

2. Bill Verification

- Verification of Interim Payment Certificates (IPCs)
- Assessment based on actual site progress and work quality

3. Non-BOQ Items Evaluation

- Analysis and verification of contractor's claimed extra items
- Market rate comparison to safeguard client interests

PART – III: POST-CONSTRUCTION SERVICES

1. Structural Stability Certification

- Issuance of **Structural Stability Certificate** upon satisfactory completion

2. As-Built Drawings & Data Submission

- Conversion of red-line site drawings into **CAD As-Built Drawings**
- Submission of:
  - **03 Sets of Hard Copies**
  - **01 Soft Copy (USB)** containing all approved drawings and documents

Terms & Conditions:

1. This quotation excludes any tax.
2. Payment terms will be decided on agreement
3. Work will start after advance payment.
4. We will be providing A3/A2 size drawings for approval & construction.
5. If the area of the design increases or decreases, the charge will also increase or decrease accordingly.
6. This quotation is valid for 30 days from above mentioned date.
7. The proposal includes reasonable design 3-revisions during the approval stage.
8. Major changes in scope, layout, structural system, machinery loads, or floor usage after approvals shall be treated as additional services and charged accordingly.
9. Preparation of submission drawings is included; however, approval fees, NOCs, penalties, or authority charges shall be paid directly by the client.
10. Time delays caused by authorities shall not be the consultant's responsibility
11. Fees of Third-Party Vetting Consultants (if any) shall be paid by the client directly.
12. Design deliverables shall be issued as per a mutually agreed timeline, subject to timely approvals and information provided by the client.
13. All drawings, designs, and documents shall remain the intellectual property of the consultant until full payment of fees is made.

We will be obliged for your cooperation in this regard.
Thanks & Regards.
Tanveer Ahmed
Director